
Bond Estimate

A. Removal of

D9 Cat
Labor

Uni on Carbi de - Redd Bl ock 1 V

ACT/037 /046
JanuarY 3, 1984

4 Acres

compressor bui 1 di ng n fence and power

L day G $4105/wk.
16 hrs . @ $1 5/ hr.

TOTAL

$ 821
$ 240
51067

B. Foundati on el

D9 Cat
La bor

imi nat'ion, break up

lday@
16 hrs.

TOTAL

and buri al

$4105/wk.
0 $15/hr.

C. Removal of trash and extraneous

Labor

D. Pond area: contouri

D9 Cat
Labor

8 hrs.

ng - 1 acre

2 days @

16 hrs. @

TOTAL

$4105/wk
$15/hr.

debri s

@ $15/hr. $_ue.

$-_L 5J

$__249_

$4627

$ 462

$508e

$ 821
$ 240
$1061:

$to+z
$ z+o
mm#

E Contouring surface plant and roads

3 acres (Hecla Mine costs) @ $85/acre

F. Stabi I i zati on , reseedi ng of ponds , p1 ant area
and access road

4 acres (Hecla Mine costs) @ $62/acre

Subtotal

Cont'ingencY l0%

TOTAL BOND


